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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Republic of the Philippines 
PROVINCE OF LA UNION 

City of San Fernando 

 

 

Invitation to Bid for the Construction of Cadaclan River 

Slope Protection (Kilat Section), Bumbuneg, San Gabriel, 

La Union 

 
1. The Provincial Government of La Union, through the RA7171-Tobacco Excise Tax 

Funds intends to apply the sum of ₱3,000,000.00 being the Approved Budget for the 

Contract (ABC) to payments under the contract for Construction of Cadaclan River 

Slope Protection (Kilat Section), Bumbuneg, San Gabriel, La Union / INFRA-24-14-

RA-041. Bids received in excess of the ABC shall be automatically rejected at bid 

opening. 

 

2. The Provincial Government of La Union now invites bids for the above Procurement 

Project.  Completion of the Works is required 150 calendar days.  Bidders should have 

completed a contract similar to the Project.  The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II (Instructions to 

Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Provincial Government of La 

Union and inspect the Bidding Documents at the address given below from Monday to 

Friday at 8:00 AM to 5;00 PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 

October 21 - November 12, 2024 from given address and website/s below upon 

payment of the applicable fee for the Bidding Documents, pursuant to the latest 

Guidelines issued by the GPPB, in the amount of P5,000.00. The Procuring Entity shall 

allow the bidder to present its proof of payment for the fees in person, by facsimile, or 

through electronic means. 

 

6. The Provincial Government of La Union will hold a Pre-Bid Conference on 10:00 

AM, October 29, 2024 at the BAC Conference Room, Provincial Capitol, San 

Fernando City, La Union which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below. Late bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 



 

9 

 

9. Bid opening shall be on 10:00 AM, November 12, 2024 at the given address below 

BAC Conference Room, Provincial Capitol, San Fernando City, La Union. Bids will 

be opened in the presence of the bidders’ representatives who choose to attend the 

activity.   

 

10. The Provincial Government of La Union reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

11. For further information, please refer to: 

 

PGLU-BAC Secretariat 

BAC Conference Room 

Provincial Capitol, Brgy. II 

City of San Fernando, Province of La Union 

Email Add: pglu_bacsu@launion.gov.ph 

Telefax No.  (072) 242-5550 Loc. 249 

www.launion.gov.ph 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: https://launion.gov.ph/infrastructure-3/  

 

 

October 21, 2024 

 

 

_________________________________ 

RESSIE A. ESTRELLA 

Chairperson, Bids and Awards 

Committee (BAC) 

  

SGD. 
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Section II. Instructions to Bidders 
 

1. Scope of Bid 
 

The Procuring Entity, Provincial Government of La Union invites Bids for the 

Construction of Cadaclan River Slope Protection (Kilat Section), Bumbuneg, San 

Gabriel, La Union, with Project Identification Number INFRA-24-14-RA-041. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for RA7171-

Tobacco Excise Tax Funds in the amount of ₱3,000,000.00. 

 

2.2. The source of funding is LGUs, the Annual or Supplemental Budget, as 

approved by the Sanggunian. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address BAC Conference Room, Provincial 

Capitol, San Fernando City, La Union and/or through videoconferencing/webcasting} 

as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 
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IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. In case of joint ventures, a special PCAB License, and registration for the type 

and cost of the contract for this Project, shall be required. Any additional type 

of Contractor license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
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Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until March 12, 2025. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
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The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for  all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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16 

 

Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Flood Control 

7.1 n/a 

10.3 n/a 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

       Key Personnel       General Experience      Relevant Experience 

1. Project Engineer            5 years                            3 years 

2. Materials Engineer        3 years                            3 years 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

Cargo Truck (9-10 MT, 270Hp) 1 

Backhoe (0.80cu.m.) 1 

Payloader (1.50 cu.m.) 1 

Dump Truck 1 

12 n/a 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than ₱60,000.00, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

b. The amount of not less than ₱150,000.00 if bid security is in Surety 

Bond. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 None 

21 

 

Additional contract documents relevant to the Project: 

1. Construction Schedule and S-curve, 

2. Manpower Schedule, 

3. Construction Methods, 

4. Equipment Utilization Schedule, and 

5. Construction safety and health program approved by the DOLE 
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Section IV. General Conditions of Contract 
 

1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as  the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   
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The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 n/a 

3.1 Within 10 calendar days after receipt of the Notice to Proceed (NTP) 

6 The site investigation reports are: Certificate of Site Inspection 

7.2 Five (5) years 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 15 days of delivery of the Notice of 

Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is P10,000.00. 

13 The amount of the advance payment is 15% of the total contract price. 

14 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment. 

15.1 The date by which operating and maintenance manuals are required is 

April 24, 2025. 

 

The date by which “as built” drawings are required is May 09, 2025. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

P20,000.00. 
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Section VI. Specifications 
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B.5 – PROJECT BILLBOARD /SIGNBOARD 

Description 

This Item shall consist of furnishing   and installing project billboard in accordance with this 

Specification and   details shown on the Plans, or as required by the Engineer. 

The project billboard shall comply in all respects with the “COA Circular No. 2013-004” dated 

January 30, 2013. The information and publicity on projects of Government Agencies 

including Foreign Funded Projects are being guided by this Circular.  

The project billboard will be erected as soon as the award has been made. It will be located at 

the beginning and at the end of the subproject throughout the project duration.  

The size, materials and design to be used for the project signboard will specifically adhere to 

the General Guidelines No. 2.2.3 of the Circular while the content of the information shall 

conform to the General Guidelines No. 2.2.6 and the sample format shown in “Annex A” of 

the Circular.  

 

Material Requirements 

Tarpaulin 

        The design and format of the tarpaulin shall have the following specifications:  

  Color  :  White 

  Size  :  8 ft. x 8 ft. 

  Resolution :  70 dpi 

  Font  :  Helvetica  

  Font Size of Main Information : 3 inches 

  Font Size of Sub-Information  : 1 inch 

  Font Color :  Black 

  Suitable Frame:  Rigid wood frame with post; and  

  Posting: Outside display at the project location after award has been made. 
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The information shall contain but not limited to i.) logo of the funding agencies, ii.) the name 

of implementing agencies, iii.) name of contractor, iv.) subproject’s title, location, cost and 

description, v.) project details to include duration, date started, target date of completion and 

project status, and vi.) COA and WB Anti-corruption Hotline.  

The display/and or affixture of the picture, image, motto, logo, color motif, initials or other 

symbol or graphic representation associated with the top leadership of the project proponent or 

implementing agency/unit/office, on project billboard, is considered unnecessary. (General 

Guidelines No. 2.2.6) 

Post and Frame 

Posts and frames/braces shall be made from good lumber with a 2X3 and 2x2 inches size 

respectively and shall be well-seasoned, straight and free of injurious defects. The frame will 

be covered with 2 pieces ¼ inch thick marine plywood where the tarpaulin will be attached.  

Concrete Foundation Blocks 

The concrete for the foundation blocks shall be Class A in accordance with Item 405, Structural 

Concrete and shall be of the size shown on the Plans. 

Construction Requirements 

Excavation and Backfilling 

Holes shall be excavated to the required depth to the bottom of the concrete foundation as 

shown on the Plans. 

The space around the post shall be backfilled to the ground line with approved material in 

layers not exceeding 100 mm and each layer shall be moistened and thoroughly compacted. 

Surplus excavated material shall be disposed of by the Contractor as directed by the Engineer. 
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Erection of Posts 

The posts shall be erected vertically in position inside the formwork of the foundation block 

prior to the placing of the concrete and shall be adequately supported by bracing to prevent 

movement of the post during the placing and setting of concrete.  The posts shall be located at 

the positions shown on the Plans. 

Tarpaulin Installation 

Tarpaulin shall be installed in accordance with the details shown on the Plans. The frame should 

be covered with the marine plywood before the tarpaulin is attached.  

 Method of Measurement 

The quantities of project billboard shall be in pieces of such signs of the size specified, 

including the necessary posts and supports erected and accepted. 

Basis of Payment 

The quantities measured as determined in the Method of Measurement, shall be paid for at the 

contract unit price for the Pay Items shown in the Bid Schedule which price and payment shall 

be full compensation for furnishing and installing project billboard, for excavation, backfilling 

and construction of foundation blocks, and all labor, equipment, tools and incidentals necessary 

to complete the Item. 

Payment will be made under: 

Pay Item No.            Description   Unit of Measurement 

B.5                   Project Billboard   Each 
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B.7 - OCCUPATIONAL SAFETY AND HEALTH PROGRAM 

B.7.1 Description 

This Item covers the implementation of construction safety in all stages of project procurement 

(design, estimate, construction and maintenance), requirements, provisions, and instructions 

for the guidance of the Engineer. 

 

B.7.2 Construction safety and Health Program (CSHP) 

Every construction project shall have suitable and approved Construction Safety and Health 

Program (CSHP) as required in all projects regardless of amount, funding source and mode of 

implementation which shall comply with the minimum safety and health requirements as 

specified in the Occupational Safety and Health Standards. 

The required CHSP shall include but not limited to the following: 

1. Composition of the Safety and Health personnel responsible for the  implementation of 

CSHP. 

2. Specific safety policies which shall be undertaken in the construction site, including       

frequency of and persons responsible for conducting toolbox and gang meetings. 

3. Penalties and sanction for violation of the CSHP. 

4. Frequency, content and persons responsible for orienting, instructing and training all 

workers at the site with regard to the CHSP which they operate. 

5. The manner of disposing waste arising from the construction 

 

B.7.3 Construction Safety and Health Personnel 

  At the start of the project, the Contractor shall have an established construction safety 

and health committee composed of the following personnel: 

1. Project Manager/Project Engineer 

  The Contractor must provide for a full time Project Manager/Project Engineer, who is 

tasked to observe, monitor and supervise if the enforcement of CSHP was being followed 

strictly and correctly. 

2. Safety Engineer/Officer 

 The General Contractor must provide for a full time Officer, who shall be assigned as 

the General Construction Safety and Health Officer to oversee and enforce full time the overall 

management of the Construction Safety and Health Program (CSHP). Furthermore, 

deployment of part-time or full-time safety man depending on the number of workers shall be 

complied in accordance with Rule 1033 of the Occupational Safety and Health Standards 

(OSHS) and applicable provisions under Section 7.0, Safety Personnel of Department of Labor 

and Employment (DOLE) D.O. 13, Series of 1998. 

3. Health Personnel 
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  The Contractor’s health personnel may be full time or part time certified first-aider, 

registered nurse, physician and dentist depending on the total number of workers conforms 

with Section 8.0, Emergency Occupational Health Personnel and Facilities or DOLE D.O. 13, 

Series of 1998. 

4. Safety Practitioner 

 The Contractor must provide a full time or part time Safety Practitioner, who shall 

initiate and supervise safety and health training for employees. 

  

B.7.4 Supervision, Control and Monitoring 

  Overall supervision, control and monitoring of the implementation of CSHP for 

projects undertaken by administration/contracts shall be under the implementing office. 

 B.7.5 Construction Safety and Health Training 

  The Construction Safety and Health seminar (COSH) shall be a 40 hrs. training course 

as prescribed by the DOLE-Bureau of Working Conditions (BWC). All safety personnel 

involved in a construction project shall be required to complete such basic training course. 

  The Contractor shall provide continuing construction safety and health training to all 

technical personnel under his organization. Continuing training shall be a minimum of 16 h per 

year for every full-time safety personnel. 

B.7.6 Construction Safety and Health Reports 

  The Contractor shall be required to submit a monthly construction safety and health 

report to the Department of Labor and Employment (DOLE) Regional Office concerned. The 

report shall include a monthly summary of all safety and health committee meeting agreements, 

a summary of all accident investigations/reports and periodic hazards assessment with the 

corresponding remedial measures/action for each hazard. 

  In case of any dangerous occurrence or major accident resulting in death or permanent 

total disability, the concerned employer shall initially notify the DOLE Regional Office within 

24 hours from occurrence. After the conduct of investigation by the concerned construction 

safety and health officer, the employer shall report all permanent total disabilities to DOLE 

Regional Office on or before the 20th of the month following the date of occurrence of accident 

using the DOLE Employer’s Work Accident Illness Report. 

B.7.7 Personnel Protective Equipment (PPE) and Devices 

  The Contractor shall furnish his workers with protective equipment for eyes, face, 

hands and feet, lifeline, safety belt/harness, protective shields and barriers whenever necessary 

by reason of the hazardous work process or environment, chemical or radiological or other 
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mechanical irritants of hazards capable of causing injury or impairment in the function of any 

part of the body through absorption, inhalation or physical agent. 

  All PPE and Devices shall be in accordance with the requirements of the Occupation 

Safety and Health Standards (OSHS) and should pass the test conducted and/or standards set 

by the Occupational Safety and Health Center (OSHC). 

  For General Construction Work, the required basic PPEs for all workers shall be safety 

helmet, safety gloves and safety shoes. Specialty PPEs shall be provided to workers in addition 

to or in lieu of the corresponding basic PPE as the work or activity requires. Workers within 

the construction project site shall be required to wear the necessary PPE at all times. Moreover, 

all other persons who are either authorized or allowed to be at a construction site shall also 

wear appropriate PPEs. 

  Construction workers who are working from unguarded surfaces 6 m or more above 

water or ground, temporary or permanent floor platform, scaffold or where they are exposed to 

the possibility of falls hazardous to life or limb, must be provided with safety harnesses and 

life lines. 

 B.7.8 Signages and Barricades 

  Construction Safety Signages and Barricades shall be provided as a precaution and to 

advice the workers and the general public of the hazards existing in the worksite. Signages 

shall be posted in prominent positions at strategic location and as far as practicable, be in the 

language understandable to most of the workers employed. For road projects, it shall be in 

accordance with the DPWH Road Works Safety Manual. 

B.7.9 Facilities 

  The Contractor shall provide the following welfare facilities in order to ensure humane 

working conditions: 

 1. Adequate supply of safe drinking water; 

 2. Adequate sanitary and washing facilities; 

 3. Suitable living accommodation of workers and as may be applicable for their families; and 

 4. Separate sanitary, washing and sleeping facilities for men and women workers. 

  The services of a full-time registered nurse, a full-time physician, a dentist and an 

infirmary or emergency hospital with one (1) bed capacity when the number of employees 

exceed three hundred (300). In addition, there should be one (1) bed capacity for every one 

hundred (100) employees in excess of three hundred (300). 

 B.7.10 Costing 
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  The cost for the implementation of construction safety and health shall be integrated to 

the overall project cost under the prescribed pay item. In consideration of the cost involved of 

providing the necessary safety equipment and manpower for an effective implementation of 

safety in the workplace, the following shall be used as a guide: 

 1. Personal Protective Equipment (PPE) 

 The PPEs shall be provided by the Contractor, and its cost shall be duly quantified and 

made part of the overall cost of Item B.7, Occupational Safety and Health. The use of PPEs 

shall conform to Section B.7.7 Personal Protective Equipment and Devices. 

2. Clinical Materials and Equipment 

 Clinical material and equipment such as medicines, beds and linens, other related 

accessories shall be to the account of the Contractors implementing the project and shall be in 

accordance with the Rule 1960, Occupational Health Services of OSHS. 

3. Signages and Barricades 

  The quantities and cost of signages and barricades necessary for a specific item of work 

shall be quantified and made part of that particular pay item of work. For general signages and 

barricades not included in specific pay item of work but necessary for promoting safety in and 

around the construction site, the quantities and cost shall be a separate pay item and included 

in the overall cost of Item B.7, Occupational Safety and Health. 

4. Facilities 

  Facilities such as portable toilets, waste disposal, sanitary and washing facilities, 

convenient dwelling and office, adequate lighting, and other facilities related to construction 

safety and health shall be in accordance with OSH Standards and previously approved 

guidelines of the Department and shall be quantified and the cost thereof be made a separate 

pay item under "Facilities for the Engineers" and "Other General Requirements" as required in 

the DPWH Standard Specifications. 

5. Salaries 

  Labor cost for the medical and safety personnel actually assigned in the field shall be 

included in the overall cost of Item B.7, Occupational Safety and Health. Manpower cost shall 

be established based on the cost of labor in the area. Duration of employment shall be based on 

project duration of the particular project. 

6. Safety and Health Training 

 Cost associated for the provision of basic and continuing construction safety and health 

training to all safety and technical personnel shall be made part of the indirect/overhead cost 

of the project. 
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B.7.11 Safety on Construction during Heavy Equipment Operation 

  In relation to heavy equipment operation in all construction sites, the following are 

required in the different phases of the project. 

1. Pre-Construction 

  The Contractor must ensure that appropriate certification is obtained from DOLE duly 

accredited organizations for the following: 

a.      All heavy equipment operators assigned at the project site must be tested and certified in 

accordance with a standard trade test prescribed by Technical Education and Skills 

Development Authority (TESDA) in coordination with its accredited organization. 

b.     All heavy equipment must be tested and certified in accordance with the standards prepared 

by DOLE or its recognized organization prior to commissioning of said equipment. 

2. During Construction 

The Contractor must ensure that the following conditions are met or complied with: 

a.      For mobilization or transport of heavy equipment, load restrictions, height and width 

clearances as imposed by Department for all roads and bridges to be utilized during transport. 

Moreover, only duly certified operators are allowed to load and unload heavy equipment to 

low-bed trailer. 

b.     During erection and set-up of heavy equipment, existing hazards must be avoided. Standard 

checklist of steps and procedures must be observed. List of necessary equipment, tools and 

materials must be available and properly utilized. 

c.      In the interest of accident prevention, duly certified mechanics and operators shall conduct 

daily routine inspection of all heavy equipment deployed at the site in accordance with 

standards set by TESDA in coordination with the Association of Construction Equipment 

Lessors (ASCEL, Inc.). During routine inspection all equipment which do not comply with the 

minimum safety standards for equipment certification shall be immediately removed from the 

work site for restoration or repair until they meet said standards or requirements. The 

Contractor and the equipment owner shall maintain a separate logbook for data on maintenance, 

repair, tests and inspections for each heavy equipment. Such logbook shall be used as a 

necessary reference during the conduct of equipment inspection. 

 3. Post Operation and Post Construction 

  The procedures for dismantling and demobilization of heavy equipment shall follow 

the same requirements as listed under provisions of mobilization or transport of heavy 

equipment and erection and set-up of heavy equipment. 

 B.7.12 Violations and Penalties 
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  The Contractor if found violating safety rules and regulations shall be meted sanctions 

depending on the gravity of offense. The amount corresponding to non-compliance shall be 

deducted from the contractor’s billing. 

 

The following shall be the minimum requirements for the approval of a Construction Safety 

and Health Program (CSHP) under the Department of Labor and Employment (DOLE) 

Department Order No. 13, Series 1998. 

1.1 Company Safety and Health Policy. The following shall apply: 

A Company Safety Policy which shall serve as the general guiding principles in the 

implementation of safety and health on site duly signed by the highest company official or his 

duly authorized representative who has the over-­‐all control of project execution and should 

include the contractor’s general policy towards occupational safety, worker’s welfare and 

health, and environment. 

A Safety policy, which shall include the commitment that the contractor shall comply with 

DOLE minimum safety requirements, including reporting requirements of the Occupational 

Health and Safety Standards (OSHS), and other relevant DOLE issuances. These may include, 

but are not limited to the following: 

a. Registration (Rule 1020 and DO 18-­‐02) 

b. Report of Safety Committee Organization (Rule 1040) 

c. Notification of Accidents and Occupational Illnesses (Rule 1050) 

d. Annual Work Accident/Illness Exposure Data Report (Rule 1050) 

e. Application for installation of mechanical/electrical equipment for construction of 

structure for industrial use (Rule 1070 and 1160) 

f. Annual Medical Report (Rule 1960) 

1.2 Specific Construction Safety and Health Program shall contain the tendering agency’s 

requirements in addition to the minimum requirements under the appropriate sections of D.O. 

No. 13 whenever deemed as applicable. 

1.3 Composition of Construction Safety and Health Committee. 

A structure and membership of the construction safety and health committee which shall be 

consistent with the minimum requirements of Section 11 of D.O. 13, series of 1998. 

1.4 Safety and Health Personnel. The following shall apply: 

a. All appointed first-­‐aiders shall be duly trained and certified by the Philippine National 

Red Cross and shall possess a Certificate of Basic First Aid Training Course (Standard) 

with a valid PNRC ID Card. 

b. All appointed Safety Officers shall have completed the 40-­‐hour BWC prescribed 

safety and health course as required by Rule 1030 of the OSHS, as amended by D.O. 

16. All full-­‐time safety personnel shall be accredited by the BWC pursuant to D.O. 

16. 



 

33 

 

c. All physicians and nurses assigned at the project site shall have completed the Bureau 

prescribed course on occupational safety and health course, pursuant to Rule 1960 of 

the OSHS. 

1.5 Specific duties and responsibilities of the Safety Officer. The following shall apply: 

a. Specific duties and responsibilities shall comply with the outlined duties and 

responsibilities in Rule 1047 of the OSHS; and 

b. Procedure on the required performance of the assigned duties and responsibilities of 

safety officers in the construction site. 

1.6 Applicable In-­‐plant Safety and Health Promotion and Continuing Information 

Dissemination. The following shall apply: 

a. Detailed information dissemination or advisories to the new employees prior to on-­‐

site assignment, e.g. conduct of safety orientation, company’s health and safety 

policies, hazards related to the job safety measures, safe work procedures. 

b. Detailed programs on continuing education such as trainings and seminars, if any, that 

shall be given to employees, e.g. BOSH, refresher course, first aid training, refresher 

course toolbox meeting, construction safety training for site safety officers, 80-­‐hour 

advance safety course prescribe. 

c. Arrangements for conveying information on safety and health IEC materials e.g. 

Posters/komics/flyers, safety signages, handbooks/manuals, bulletin boards 

d. Arrangements for setting up sub-­‐committees on safety and health, where necessary. 

e. Schedule of safety related activities, e.g. toolbox meeting, health and safety committee 

meeting 

1.7 Accident and incident investigation, recording, and reporting. The following shall apply: 

a. All accidents or incidences shall be investigated and recorded. 

b. All work related accidents resulting to disabling injuries and dangerous occurrences as 

defined in OSH Standards (Rule 1050) shall be reported. 

c. Responsible or duly authorized officer for accident or incident investigation recording 

and reporting who are either the employer/owner/project manager/safety officer 

d. Accident Report shall contain the minimum information as required in 

DOLE/BWC/OHSD/IP-­‐6. 

e. Shall notify the appropriate DOLE Regional within 24 hours in case of fatal accidents. 

An accident investigation shall be conducted by the Regional Office within forty eight 

(48) hours after receipt of initial report of the employer. 

1.8 Provisions for the protection of the general public within the vicinity of the company 

premises during construction and demolition. The following shall apply: 
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a. Measures in order to ensure the safety of the general public shall be pursuant to Rule 

11 of the National Building Code-­‐Implementing Rules and Regulations: Protection of 

Pedestrians During Construction or Demolition 

b. Appropriate provisions and rules of OSHS 

-­‐ Rule 1412.09: Protection of the Public 

-­‐ Rule 1412.12: Protection against collapse of Structure 

-­‐ Rule 1412.16: Traffic Control 

-­‐ Rule 1413: Excavation 

-­‐ Rule 1417: Demolition 

-­‐ Rule 1060: Premises of Establishments 

-­‐ D.O. 13, Section 9: Construction Safety Signs 

-­‐ Other relevant provisions of OSHS. 

1.9 General safety within construction premises. The following shall apply: 

The provisions for danger signs, barricades, and safety instructions for workers, employees, 

public, and visitors such as, housekeeping; walkway surfaces; means of access i.e. stairs, 

ramps, floor openings, elevated walkways, runways and platforms; and, light. 

1.10 Environmental Control (Rule 1070 of the Standards). The following shall apply: 

a. Monitoring and control of hazardous noise, vibration and air-­‐borne contaminants such 

as gases, fumes, mists and vapors. 

b. Provisions to comply with minimum requirements for lighting, ventilation and air 

movement. 

1.11 Guarding of hazardous machinery (Rule 1200 of the Standards). The following shall 

apply: 

a. Provisions for installation/design of built-­‐in machine guards. 

b. Provisions for built-­‐in safety in case of machine failure. 

c. Provisions for guarding of exposed walkways, access-­‐ways, working platforms. 

1.12 Provisions for and use of Personal Protective Equipment (PPE) -­‐ (Rule 1080 of the 

Standards). The following shall apply: 

a. Appropriate types and duly tested PPEs to be issued to workers after the required 

training on their use. 

b. Provisions for maintenance, inspection and replacement of PPEs. 

c. In all cases the basic PPE commonly required for all types of construction projects are 

hard hats, safety shoes and working gloves. Other PPEs shall be required depending on 

the type of work and hazards. 

1.13 Handling of Hazardous Substances – (Rule 1090 of the Standards). The following shall 

apply: 
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Provision for identification, safe handling, storage, transport and disposal of hazardous 

substances and emergency procedure in accordance with Material Safety Data Sheet (MSDS) 

in cases of accidents. 

1.14 General materials handling and storage procedures. – (Rule 1150 of the 

Standards). The following shall apply: 

-­‐ Safe use of mechanical materials handling equipment 

-­‐ Secured and safe storage facilities 

-­‐ Regular housekeeping as necessary so as not to constitute and/orresent hazards 

-­‐ Clearly marked clearance limits 

-­‐ Proper area guarding of storage facilities 

1.15 Installation, use and dismantling of hoist and elevators.-­‐Rule 1415.10 Testing and 

Examination of Lifting Appliance, Rule 1220 Elevators and Related Equipment. The 

following shall apply: 

a. Provisions to ensure safe installation, use and dismantling of hoist and elevator; 

b. Periodic inspection of hoists and elevators. 

1.16 Testing and inspection of electrical and mechanical facilities and equipment. The 

following Rules of the Occupational Safety and Health Standards shall apply: Rule Coverage 

a. Rule 1160 -­‐ Boiler 

b. Rule 1170 -­‐ Unfired Pressure Vessels 

c. Rule 1210 -­‐ Electrical Safety 

d. Rule 1220 -­‐ Elevators and Related Equipment 

e. Rule 1410 -­‐ Construction Safety 

f. Rule 1415.10 – Training and Examination of Lifting Appliance 

1.17 Workers skills and certification. The following shall apply: 

a. Provisions to ensure that workers are qualified to perform the work safely. 

b. Provisions to ensure that only qualified operators are authorized to use and operate 

electrical and mechanical equipment. 

1.18 Provisions for emergency transportation facilities for workers. The following shall 

apply: 

Rule 1963.02 of the Occupational Safety and Health Standards – Emergency Medical and 

Dental Services 

1.19 Fire Protection Facilities and Equipment. The following rule shall apply: 

a. Fire protection facilities and equipment as required under Rule 1940 of the OSHS 

b. Proposed structure and membership of fire brigade 

c. Provision for training on emergency preparedness 

1.20 First aid and health care medicines, equipment and facilities. 
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a. Identification of the proposed first aid and health care facilities that the employer shall 

provide satisfying the minimum requirements of OSHS. 

b. Identification of the medical and health supplies, such as medicines and equipment to 

be provided. 

c. In all cases, the provision of first aid medicines and emergency treatment shall be 

mandatory. 

d. In the absence of the required on site health care facilities, the employer shall attach a 

copy of a written contract with a recognized emergency health provider as required 

under the OSHS. 

1.21 Workers Welfare Facilities. The following shall apply: 

a. Provisions for toilet and sanitary facilities 

b. Proposed bathing, washing, facilities 

c. Proposed facilities for supplying food and eating meals 

d. Proposed facilities for supplying potable water for drinking and for washing 

e. Proposed facilities for locker rooms, storing and changing of clothes for workers. 

1.22 Proposed Hours of Work and Rest and Rest Breaks. The following shall apply: 

a. Work schedules, working hours, shifting schedules 

b. Frequency and length of meals and breaks 

c. Schedule of rest periods 

 

1.23 Waste Disposal. The following shall apply: 

a. Proposed method of clearing and disposal of waste. 

b. Provisions for permits and clearance where require in disposal of hazardous wastes. 

1.24 Disaster and Emergency Preparedness Contingency 

 

1.25 Safety Program . The Safety Programs shall contain the following: 

a. Standard work procedures. 

b. Job hazard analysis for the following activities as applicable to the project. 

c. Other hazardous work, not outline herein but will be performed during project 

execution must also be included. 

The activities may consist of any number of the following, depending on the nature of the 

project, vis-­‐à-­‐vis exposure to hazards: 

a. Site Clearing 

b. Excavations 
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c. Erection and dismantling of scaffolds and other temporary working platforms 

d. Temporary electrical connections/installations 

e. Use of scaffolds and other temporary working platforms 

f. Working at unprotected elevated working platforms or surfaces 

g. Work over water 

h. Use of power tools and equipment 

i. Gas and electric welding and cutting operations 

j. Working in confined spaces 

k. Use of internal combustion engines 

l. Handling hazardous and/or toxic chemical substances 

m. Use of hand tools 

n. Working with pressurized equipment 

o. Working in hot or cold environments 

p. Handling, storage, usage and disposal of explosives 

q. Use of mechanized lifting appliances for movement of materials 

r. Use of construction heavy equipment 

s. Demolition 

 

The hazard analysis shall contain the following: 

a. Identification of possible hazards for a particular activity. 

b. Identification of any company permits or clearances needed prior to the performance of 

the activity together with the name of person/s who is authorized to issue such permit 

or clearance. 

c. Identification of the proposed improvement in work standard procedures that shall be 

followed during implementation of a particular activity. 

d. Company inspection procedures to ensure safety during the execution of a particular 

activity. 

e. Identification of emergency procedures in case of accidents or any untoward incident 

while performing a particular activity. 

1.26 Company Penalties/Sanctions for Violation/s of the Provision/s of Safety and Health 

Program – The appropriate penalties or sanctions for violation of company rules and 

regulations or those stipulated in the CHSP and the observance of due process. 

2. Personal Protective Equipment by Type of Project 

2.1 General Building Construction Project (GBC). The following classifications shall apply: 
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Classification: Air Navigation Facilities, Power Transmission & Distribution, Building and 

Housing, Communication facilities, Sewerage, water treatment plants and Site/Land 

development. 

2.2 General Engineering Construction Project. The following classifications shall apply: 

Classifications: Roads and Airports (Horizontal structure), bridges, irrigation system, flood 

control and drainages, dams, tunneling, ports and harbor, water supply 

2.3 Specialty Construction Project. The following classifications shall apply: 

Classifications: Electrical work, mechanical work, plumbing and sanitary work, air 

conditioning or refrigeration, water proofing work, painting work, communication facilities, 

foundation or piling work, structural steel work, concrete pre-­‐cast, elevator or escalator, well 

drilling work, navigational equipment and instrument installation, electromechanical work, 

metal roofing and siding installation, structural demolition and landscaping. 

3. Safety Personnel and Skilled Worker. The following shall apply: 3.1 Minimum 

Required Safety Personnel. The following shall apply: 

a. The General Constructor shall provide for a full time officer, who shall be assigned as 

the general construction safety and health officer to oversee full time the overall 

management of the Construction Safety and Health Program. 

b. The General Constructor shall provide for additional Construction Safety and Health 

Officer/s in accordance with the requirements for Safety Officer of D.O. 16, s. 2001, 

depending of the total number of personnel assigned to the construction project site. 

c. The General Constructor shall provide for one (1) Construction Safety and Health 

Officer for every ten (10) units of heavy equipment assigned to the project site. 

d. Each construction contractors/subcontractors shall provide for the required number of 

safety officers in accordance with the requirements of D.O. 16 series 2001. 

3.2 Qualification and Training of Safety and Health Personnel and Skilled Workers. The 

following shall apply: 

a. Training of OSH Personnel shall be pursuant to D.O. 16 series of 2001 and its 

Procedural Guidelines. 

b. Worker Skills Certification for the critical operations/occupations shall be pursuant to 

D.O. 13 and D.O. 19 as well as the TESDA requirements on worker competency. 

4. Construction Heavy Equipment. The following shall apply: 

4.1 Accreditation of Organization for Testing of Construction Heavy Equipment shall be 

pursuant to D.O. No. 16 and its Implementing Guidelines and Procedural Guidelines on 

Accreditation and Performance Audit of Testing Organization for Construction Heavy 

Equipment. 

4.2 Conduct of Inspection and Test of Construction Heavy Equipment shall be pursuant to Sec. 

10 of D.O. No. 13 and its Procedural Guidelines. The following shall apply: 

a. Procedural Guidelines on Accreditation and Performance Audit of Testing 

Organization for Construction Heavy Equipment 
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b. Standard Checklist for Testing and Inspection of Construction Heavy Equipment. 

c. Inspection Procedures for DOLE Inspectors 

4.3 TESDA Certification Requirements for Operators. Certification for Operators shall be in 

accordance with the requirements of TESDA on worker competency. 

4.4 Monitoring and Evaluation of CHE Test/Inspection conducted shall be pursuant to the 

Procedural Guidelines on Accreditation and Performance Audit of Testing Organization for 

Construction Heavy Equipment. 

5. Signages and Barricades. The following shall apply: 

Construction Safety Signages shall be provided as a precaution and to advise the workers and 

the general public of the hazards existing in the worksite. 

5.1 Signage Procedures: The signages shall be: 

a. Posted in prominent positions and at strategic locations. 

b. As far as practicable, be in the language understandable to most of the workers 

employed in the site. 

c. For non-­‐raised floor areas, the attached yellow CAUTION sign shall be used when 

using yellow CAUTION tape. 

d. For non-­‐raised floor areas , the attached red DANGER sign shall be used when using 

the red DANGER tape. 

e. Placed in designated areas at four (4) feet from ground level, if there are no other more 

practicable height placement. 

f. Regularly inspected and maintained in good condition to achieve its purpose. Signages 

that are damaged; illegible or that no longer apply as to purpose, site or language, shall 

be removed or be replaced by the safety officer when needed. 

g. Removed after the hazard is completely eliminated. If upon work completion the hazard 

is still present, the signage shall remain in place. 

h. Designed and constructed following the Overall Dimensions of Safety Signs Formula 

as required by the OSHS 

i. Specific with the type of hazard and should indicate the name of the contaminant/ 

substance involved (for chemical hazards), and the type of PPE or respiratory 

equipment to be worn. 

5.2 Posting of Signages shall include, but not limited to the following places: 

a. Areas where there are risks of falling objects. 

b. Areas where there are risks of falling, slipping, tripping among workers and the public 

c. Prior to entry in project sites, locations and its perimeter. 

d. Where there is mandatory requirement on the usage of PPEs. 

e. Areas where explosives and flammable substances are used or stored 
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f. Approaches to working areas where danger from toxic or irritant airborne contaminants/ 

substances may exist, 

g. All places where contact with or proximity to electrical facility/equipment can cause 

danger 

h. All places where workers may come in contact with dangerous moving parts of 

machinery or equipment 

i. Locations of fire alarms and fire-­‐fighting equipment 

j. Locations for instructions on the proper usage of specific construction equipment, tools. 

5.3 Barricading Procedures: The following shall apply: 

a. The contractor shall provide all necessary barricades, safety tapes, safety cones or 

safety lines as required in isolating or protecting an unsafe work area from other 

workers, pedestrians or vehicular traffic. 

b. Barricades shall completely enclose the hazardous area and effectively limit 

unintentional or casual entry. 

c. Barricades shall be three (3) feet vertical height from the ground, when no other more 

practical height specification is available. 

d. Barricades shall be maintained in good condition to achieve its purpose. 

e. Barricades that are damaged; faded or that no longer apply as to purpose, site or 

meaning, shall be removed or shall be replaced by the safety officer. 

f. Barricade tape shall not be used on the floor as this presents a slipping hazard of its 

own. 

g. In addition to using the proper warning tape, the contractor shall use the appropriate 

safety signage when barricading an area. 

h. All barricades shall be removed after the hazard is completely eliminated. 

i. Upon work completion, if the hazard is still present, the barricade shall remain in place. 

5.4 Installation of barricades shall include, but not limited to the following worksites 

conditions: 

a. hazardous areas 

b. trip hazard 

c. robotic movement 

d. energized electrical works 

e. overhead suspended load test 

f. critical high pressure test 

g. chemical introduction 

h. fall exposure 
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i. Emergency Response Zone 

j. Unsafe condition zone 

k. Danger zone 

l. Confined and enclosed space 

6. Construction Safety and Health Committee. The following shall apply:  

6.1 Composition 

a. Project Manager or his representative as chairperson ex-­‐officio 

b. General Construction Safety and Health Officer 

c. Construction Safety and Health Officers 

d. Safety representatives (SAFETY OFFICER) from each subcontractor. 

If DOLE’s minimum requirements based on the number of workers of the contractor 

requires only a part time safety officer, the safety officer need not be an accredited safety 

practitioner or consultant. 

e. Doctors, nurses and other health personnel pursuant to the requirements stated in Rule 

1042 of the OSHS 

f. Workers’ representatives 

If there are no contractor’s sub-­‐contractors or the constructor is a subcontractor, the 

safety and health committee shall be in accordance with the requirements of Rule 1040 of 

the Occupational Safety and Health Standards. 

6.2 Duties and responsibilities 

a. The Project Manager or his representative shall act as the Chairperson of the committee. 

b. The committee shall conduct safety meetings at least once a month. 

c. The persons constituting the Safety and Health Committee shall, as far as practicable, 

be at the construction site whenever construction work is being undertaken. 

d. The committee shall continually plan and develop accident prevention programs. 

e. The committee shall review reports of inspection, accident investigation and monitor 

implementation of the safety program. 

f. The committee shall provide necessary assistance to government authorities authorized 

to conduct inspection in the proper conduct of their activities 

g. The committee shall initiate and supervise safety trainings for its employees 

h. The committee shall conduct safety inspection at least once a month, and shall conduct 

investigation of work accidents and shall submit a regular report to DOLE. 

i. The committee shall initiate and supervise the conduct of daily brief safety meetings or 

toolbox meetings. 

j. The committee shall prepare and submit to DOLE, reports on said committee meetings. 



 

42 

 

k. The committee shall develop a disaster contingency plan and organize such emergency 

service units as may be necessary to handle disaster situations. 

7. Construction Safety and Health Reports. The following shall apply:  

7. 1 The Construction Safety and Health Report shall include: 

a. Monthly summary of all safety and health committee meetings 

b. Summary of all accident investigations /reports 

c. Corrective/Preventive measures/action for each hazard 

d. Periodic hazards assessment with corresponding remedial measures for new hazards 

e. Safety promotions and trainings conducted/attended 

7.2 Submission of Reports. The following shall apply: 

a. All general constructors shall be required to submit a monthly construction safety and 

health report to the BWC copy furnished the DOLE Regional Office concerned. 

b. In case of any dangerous occurrence or major accident resulting in death or permanent 

total disability, the concerned employer shall notify the appropriate DOLE Regional 

Office within twenty-­‐four (24) hours from occurrence. 

c. After the conduct of investigation by the concerned construction safety and health 

officer, the employer shall report all disabling injuries to the DOLE Regional Office on 

or before the 20th of the month following the date of occurrence of accident using the 

DOLE/BWC/HSD-­‐IP-­‐6 form. 

8. Cost of Construction Safety and Health Program. The following shall apply: 

8.1 The total cost of implementing a Construction Safety and Health Program shall be 

mandatory and shall be made an integral part of the project’s construction cost as a separate 

pay item, duly quantified and reflected in the Project’s Tender Documents and likewise 

reflected in the Project’s Construction Contract Documents. 

8.2 The cost of the following PPEs: helmet, eye goggles, safety shoes, working gloves, rain 

coats, dust mask, ear muffs, rubber boots, and other similar PPE’s shall be 

indicated/enumerated per cost, per worker, foreman, leadman, jackhammer operator, carpenter, 

electrician, mason, steelman, painter, mechanic, welder, plumber, heavy equipment operator, 

physician/inspector, and other such personnel. 

8.3 The PPEs shall be sufficient in number for all workers particularly where simultaneous 

construction activities/operations in different areas are being undertaken. 

8.4 The cost of the minimum required inventory of medicines, supplies and equipment as 

indicated in “Attachment C” of the OHS Standards shall be included. 

8.5 The safety personnel manpower cost salaries/wages, benefits shall be included. 

8.6 Cost of safety promotions/activities, training conducted and salaries of safety and health 

personnel, medical personnel employed or engaged by constructor 

9. Safety and Health Information. The following shall apply:  

9.1 Workers shall be adequately and suitably: 
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a. Informed of potential safety and health hazards to which they may be exposed at their 

workplace. 

b. Instructed and trained on the measures available for the prevention, control and 

protection against those hazards. 

9.2 Every worker shall receive instruction and training regarding general safety and health 

common to construction sites which shall include, but not limited to the following: 

a. The basic rights and duties of the workers at the construction site. 

b. The means of access and egress, both during normal work and in emergency situations. 

c. The measures for good housekeeping. 

d. The location and proper use of welfare and first-­‐aid facilities. 

e. The proper care and use of the items or personal protective equipment and protective 

clothing provided the workers. 

f. The general measures for personal hygiene and health protection. 

g. The fire precautions to be taken. 

h. The action to be taken in case of any emergency. 

i. The requirements of relevant health and safety rules and regulations. 

9.3 The instruction, training and information materials provided shall be given in a language 

or dialect understood by the worker. 

Written, oral, visual and participative approaches shall be used to ensure that the worker has 

understood and assimilated the information. 

9.4 Each supervisor or any person e.g. foreman, lead man, gangboss, and other similar 

personnel shall conduct daily tool box or similar meetings prior to the start of the operations 

for the day to discuss with the workers and to anticipate safety and health problems related. 

9.5 No person shall be deployed in a construction site unless he has undergone a safety and 

health awareness seminar conducted by safety professionals or accredited organizations or 

other institutions recognized by DOLE. 

9.6 Specialized instruction and training shall be provided to the following: 

a. Drivers and operators of lifting appliances, transport, earth-­‐moving and materials-­‐ 

handling equipment and machinery; or any equipment of specialized or dangerous 

nature. 

b. Workers engaged in the erection or dismantling of scaffolds. 

c. Workers engaged in excavations at least one (1) meter deep or deep enough to cause 

danger, shafts, earthworks, underground works or tunnels. 

d. Workers handling explosives or engaged in blasting operations. 

e. Workers engaged in pile-­‐driving. 

f. Workers in compressed air cofferdams and caissons. 
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g. Workers engaged in the erection of prefabricated parts of steel structural frames and 

tall chimneys, and in concrete work, form work and other such type of work. 

h. Workers handling hazardous substances and materials. 

i. Workers as signalers and riggers. 

j. Other types of workers as may be categorized by TESDA 

10. Welfare Facilities. The following shall apply: 

The employer shall provide the following welfare facilities in order to ensure humane working 

conditions: 

10.1 Adequate supply of safe drinking water: 

a. If the water is used in common drinking areas, it shall be stored in closed containers 

from which the water is dispensed through taps or cocks. Such containers shall be 

cleaned and disinfected at regular intervals but not exceeding fifteen (15) days. 

b. Notices shall be posted conspicuously in locations where there is water supply that is 

not for drinking purposes 

10.2 Adequate sanitary and washing facilities: 

a. Adequate facilities for changing and for the storage and drying of work clothes. 

b. Adequate accommodation facilities for taking meals and for shelter. 

c. Adequate washing facilities regardless of sex for every 25 employees up to the first 100 

and an additional of one (1) facility for every 40 additional workers. 

d. Suitable living accommodation for workers and as may be applicable for their families, 

such as separate sanitary, washing and sleeping facilities for men and women workers. 

10.3 Adequate and suitable toilet and bath facilities for both male and female workers at the 

following ratio: 

a. Where the number of female workers exceeds 100, one (1) and bath facilities for every 

20 female workers up to the first 100 and one (1) toilet and bath facilities for every 30 

additional female workers. 

b. Where the number of male workers exceeds 100 and sufficient urinals have been 

provided, one (1) toilet and bath facilities for every 25 sales up to the first 100 and one 

(1) more for every 40 additional male workers. 

c. Every toilet shall be provided with enclosure, partitioned off so as to provide/ensure 

privacy. If feasible, shall have a proper door and fastenings, so doors shall be tight 

fitting and self-­‐closing. 

d. Urinals shall be placed or screened so as not to be visible from other parts of the site, 

or other workers. 

e. Rest rooms shall be so arranged so as to be conveniently accessible to the workers and 

shall be kept clean and orderly at all times. 
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f. Adequate hand-­‐washing facilities shall be so provided within or adjacent to the toilet 

facilities 

g. In cases where persons of both sexes are employed, toilet and bath facilities for each 

sex shall be situated or partitioned so that the interior will not be visible even when the 

door of any facility is opened from any place where persons of the other sex have to 

work or pass. 

h. If toilet and bath facilities for one sex adjoin those for the other sex, the approaches 

shall be separate, and toilet and bath facilities for each sex shall be properly indicated. 

11.  Compliance to the DPWH DO 30 Series 2021 Revised Construction Safety Guidelines 

for the Implementation of Infrastructure projects During the COVID-19 Public Health 

Crisis 

12. Compliance to the provisions in the PRDP Supplemental Guidelines on Community 

and Occupational Safety and Health (COSH) during the Implementation of PRDP 

subprojects amidst the COVID-19 Public Health Crisis dated June 10, 2020. 

I. Background 

The coronavirus disease (COVID-19) is an infectious disease caused by a new strain of 

coronavirus and was unknown before the outbreak began in Wuhan, China, in December 2019. 

On January 30, 2020, the Department of Health (DOH) reported the first case of COVID-19 in 

the Philippines and on March 07, the first local transmission of COVID-19 was confirmed. 

Proclamation No. 922, s. 2020 declaring a "State of Public Health Emergency throughout the 

Philippines" was issued and signed on July 7, 2020. 

The World Health Organization (WHO) declared COVID-19 a pandemic on March 11, 2020 

since the virus had inflicted more than 150,000 people including 6,000 deaths all over the 

world. Following the declaration of COVID-19 as a pandemic, President Rodrigo Duterte 

announced on March 12, 2020 the "community quarantine" in Metro Manila but on March 16, 

2020 President Duterte declared a Luzon-wide "enhanced community quarantine" (ECQ) 

through Presidential Proclamation No. 929, s. 2020 “Declaring a State of calamity throughout 

the Philippines due to Corona Virus Disease 2019”. 

Pursuant to the above Presidential Declaration, the Inter-agency Task Force (IATF) for the 

Management of Emerging Infectious Diseases Omnibus Guidelines on the Implementation of 

the Community Quarantine in the Philippines, this Supplemental Guidelines on Community 

and Occupational Safety and Health (COSH) is issued in addition to the existing COSH 

standards employed in the implementation of the Project adhering to the Safeguards Policies 

of the World Bank as well as the new policy issuances, protocols and standards of the 

Philippine Government in ensuring public safety and health amidst COVID-19. 

II. Objectives of the Guidelines 

This guideline shall facilitate the implementation of PRDP into transitioning to the “new 

normal” amidst the COVID-19 Public health crisis, supplemental to the existing COSH 

guidelines under the PRDP Integrated Environmental and Social Safeguards Framework 
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(IESSF) of 25 October 2018 and the policy objectives of the RA 11058 An Act Strengthening 

Compliance with Occupational Safety and Health Standards and providing penalties for 

violations thereof of August 17, 2018. It strengthens the protection of the rights of workers to 

a safe and healthy working environment as well as the protection of the community especially 

the vulnerable population, ensuring non-discrimination and social inclusion during the time of 

the COVID-19 pandemic. 

III. General Guidelines 

The Supplemental COSH Guidelines shall primarily adopt and harmonize the following 

issuances of the Philippine Government in the implementation of PRDP covering the 

Infrastructures and Enterprises subprojects and all other PRDP activities. 

1. Department of Public Works and Highways (DPWH) Revised Construction Safety 

Guidelines for the Implementation Infrastructure Projects during COVID-19 Public health 

crisis, repealing Department Order No. 35 Series of 2020 issued per Department Order No. 39 

Series of 2020; 

2. Joint Department of Trade and Industry (DTI) and Department of Labor and Employment 

(DOLE) Interim Guidelines on Workplace Prevention and Control of COVID-19 issued April 

30, 2020; 

3. Department of Health (DOH) Interim Guidelines on the Return-to-Work issued per 

Memorandum No. 2020-0220 dated May 11, 2020; 

4. Department of Interior and Local Government (DILG) Amended Guide to Action Against 

the 2019 Novel Coronavirus Acute Respiratory Diseases issued per Memorandum Circular No. 

2020-023 dated 06 February 2020; 

5. Department of Agriculture (DA) Guidelines on Food Safety for the Philippine Agricultural 

and Fishery Sectors during COVID-19 Pandemic issued per Memorandum Circular No. 15 

Series of 2020 dated May 13, 2020. 

Under the “new normal”, the Minimum Health Protocols and Standards set by the Department 

of Health (i.e. regular handwashing, observing cough etiquette, wearing of face masks, taking 

of body temperature, regular disinfecting, reducing contact and physical distancing) shall be 

applicable to all PRDP funded Infrastructure and Enterprise subprojects, and other relevant 

PRDP activities. Such activities are, but not limited to, consultations, trainings, technical 

coaching, meetings, technical reviews, procurement activities, validation s, appraisal reviews, 

monitoring, supervision, grievance investigation & resolution, and all other activities that 

involve interaction. PRDP shall adopt mixed or blended methodologies in the conduct of such 

activities that conform to health and safety policies, protocols and procedures stipulated in the 

above-mentioned issuances and guidelines. 

As stakeholder engagement is important and critical in all project implementation phases, the 

Project has crafted a separate Consultation Guideline amidst the COVID-19 Public health crisis 

to ensure the continuous meaningful consultations despite the community quarantine 
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limitations. This will serve as reference into transitioning to the “new normal” for the 

implementation of PRDP subprojects (Annex A). 

As measures in the prevention and control of COVID-19 incur costs, the PRDP recommends 

to adhere with DOLE Labor Guidelines on the cost of COVID-19 prevention and control 

measures issued per Labor Advisory No. 18 series of 2020. 

As stipulated in Section 2 of the Labor Advisory, the costs associated to COVID-19 measures 

shall be charged to the employers and principals of the service contract and no direct or indirect 

costs shall be charged to the workers. 

As these costs have not been part of the PRDP subprojects’ feasibility study and business plan, 

the cost associated to the implementation of the required mitigation and control measures shall 

be shouldered by the: 1) Proponent LGU, as principal of the service contract for I-BUILD 

Infrastructure subprojects; and 2) Enterprise Proponent Groups, as business owner and 

employer of the workers in I-REAP Enterprise subprojects. However, due to funding 

limitations of the LGUs brought about by the pandemic and of the Proponent Groups, cost-

sharing is advised. The LGUs may work out cost-sharing with the winning Contractors for the 

I-BUILD subprojects and with the Proponent Groups for the I-REAP subprojects to ensure that 

all subprojects are compliant to the health protocols and standards required for the resumption 

of operations of both the infrastructures and enterprise subprojects. 

As we are continually learning from this unprecedented pandemic crisis, subproject proponents 

are reminded to regularly check recent issuances of the National government (DOH, DPWH, 

DOLE, DTI, DILG, etc.) and consult with/seek further advice from the concerned PRDP 

offices (RPCO, PSO and NPCO) for any further developments that may arise. 

IV. Specific Guidelines for Construction of I–BUILD and I-REAP Infrastructure 

subprojects 

In ensuring community, occupational safety and health during construction amidst the COVID-

19 Public health crisis, supplemental guidelines on a) Prior deployment for construction; and 

b) During construction were harmonized in reference with the PRDP Integrated Environmental 

and Social Safeguards Framework (IESSF) based on the following international and local 

guidelines: 

a. DPWH Department Order No. 39 Series of 2020 on Revised Construction Safety Guidelines 

for the Implementation Infrastructure Projects during COVID-19 Public health crisis, repealing 

Department Order No. 35 Series of 2020; 

b. Joint DTI and DOLE Interim Guidelines on Workplace Prevention and Control of COVID-

19 issued April 30, 2020; 

c. DOH Memorandum No. 2020-0220 dated May 11, 2020 on Interim Guidelines on the 

Return-to-Work; 

d. DILG Memorandum Circular No. 2020-023 dated 06 February 2020 on Amended Guide to 

Action Against the 2019 Novel Coronavirus Acute Respiratory Diseases; 
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e. International Labour Organization’s (ILO) on Prevention and Mitigation of COVID-19 at 

Work: Action Checklist. 

 

A. Prior deployment for construction 

A.1. The LGU, and Contractor/Sub–Contractor/Suppliers shall: 

. Establish regular communication and coordination among each other for any relevant 

COVID-19 information;   

. b)  Strengthen the Grievance Redress Mechanism to ensure that there is an open, active, and 

easily accessible communication platform for workers to channel their questions and 

concerns especially regarding COVID-19.   

. c)  Incorporate in the Environmental and Social Management Plan (ESMP) the 

management’s commitment and responsibilities on the reduction and risk of exposure 

to the virus and transmission of COVID-19 at the workplace through prioritizing safety 

and health of workers and their surrounding communities;   

. d)  Assess and review occupational safety and health hazards of all construction works and 

develop strategic measures and possible changes in the construction methodologies on 

managing the potential risks and its impacts through incorporation of DOH minimum 

health protocols and standards, and other relevant guidelines.   

A.2. The LGU shall:  

. a)  Screen and issue construction quarantine pass (QP) to the individual qualified personnel 

of the contractors clearly stating the identification, designation, nature of work, validity 

and destination, if necessary;   

. b)  Advise the Barangay Council of the start/resumption of construction works with 

adherence to DOH and IATF guidelines;   

. c)  Facilitate the inclusion of necessary information on the impacts and mitigation measures 

of the construction in the IEC campaigns through Barangay Council.   

A.3. The Barangay Council through its Barangay Health Emergency Response Team 

(BHERT) shall:  

a)  Include in the IEC campaign for the community the necessary information on the impacts 

and mitigation measures relevant to the construction;   

b)  Inform the Contractor on the existing ordinances or plans of the Barangay on containment 

and control and prevention measures especially in terms of public health and sanitation through 

its waste management, cleaning and disinfection, isolation procedures, among others;   

c) Inform the community on the start/resumption of the construction with special 

considerations on vulnerable groups such as women, children, elderly, Indigenous 

Peoples/Indigenous Cultural Communities (IP/ICCs), People with Disabilities (PWD), and 

immuno- compromised people through several mechanisms. Refer to Annex A - Consultation 

Guidelines amidst COVID-19 Public Health Crisis.  
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A.4. The Contractor/Sub – Contractor/Suppliers shall:  

a)  Not allow any person below twenty-one (21) years old, those who are sixty (60) years old 

and above, those with immune deficiencies, comorbidities, or other health risks, and pregnant 

women, including those who reside with the aforementioned, to be part of the workforce for 

construction projects except as may be allowed under the Revised Omnibus Guidelines issued 

by the IATF;   

b)  Undergo its employees fourteen (14) days quarantine prior to deployment, especially for 

the migrant workers coming from another barangay/municipality; or in the alternative, the 

employee may undergo any available Food and Drug Administration (FDA) - approved 

COVID-19 test, as may be prescribed by the DOH, and be retested as the need arises. In this 

regard, consultation with medical doctors (duly accredited by DOH, if possible) prior to the 

conduct of COVID-19 test shall be made. Further, COVID-19 test procedures and return-to-

work policies of the contractors should comply with DOH Circular No. 2020- 0160 dated 31 

March 2020, Department Memorandum No. 2020-0220 dated 11 June 6020, and other pertinent 

issuances of the DOH on the matter;   

c)  Ensure that the subproject is in compliance with DOLE DO. NO. 13 series of 1998, and the 

DTI and DOLE Interim Guidelines on Workplace Prevention and Control of COVID-19. 

Provide personnel and workers face mask and/or shield, soap, sanitizer, disinfectant, and 

continuous supply of vitamins particularly vitamin C, other over – the counter medicines, 

quarantine facilities, and oxygen tanks for emergency purposes;   

d)  Provide for the personnel/workers the necessary welfare facilities and amenities (i.e. 

employees’ quarters board and lodging, adequate toilet and baths for both men and women, 

communal kitchens, etc.) while ensuring compliance to social distancing, proper hygiene, etc.; 

  

e)  Provide disinfection facilities in the respective project sites in compliance with pertinent 

DOH and IATF Guidelines, to be place at strategic locations to ensure the safety and welfare 

of all personnel;   

f)  Conduct proper information dissemination through the Safety Officer to increase awareness 

and knowledge of the workforce regarding   COVID-19 construction protocols, guidelines, 

and management/mitigation measures on top of the existing construction safety practices 

through orientation, training, and installation of IEC materials and other notices for workers’ 

safety;  

g)  Submit personal records of all personnel, especially for those migrant workers who would 

be coming from different barangay/municipalities, to proponent LGU and Barangay Council 

through its BHERT for necessary for contact tracing, assistance and monitoring. It shall be 

resubmitted and updated monthly, or as the need arises (Annex B – PRDP Worker’s Log 

Format);   

h)  Prioritize engaging workers coming from the community or close proximity of the 

construction site. Should there be workers coming from another barangay/municipality, adhere 

with the proponent PLGU/MLGU and BHERT on the relevant guidelines for migrating 

workers;   

i)  Ensure non-discrimination of workers through developing and communicating a clear policy 
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of non-discrimination to reduce stigma so that employees feel safe reporting illness of 

themselves or within their families;   

j)  Maintain and disclose rights and workers benefits, such as the following:  

Access to essential health care and other basic social services;   

All workers shall be appropriately informed by the employer about all types of hazards in the 

workplace and be provided access to training, education, and orientation on chemical safety, 

electrical safety, mechanical safety, ergonomics and other  hazards and risks (DOLE - DO. 

198 series of 2018, Section 5);   

iii. Worker has the right of refusal to work without threat or reprisal from the employer if, as 

determined by DOLE, an imminent danger situation exists. (DOLE - DO. 198 series of  2018, 

Section 6); 

iv. No cost related or incidental to COVID-19 prevention and  control measures shall be 

charged directly or indirectly to the workers (Labor Advisory No.18 series of 2020, Section 2);  

v. Health hospital benefits, sickness benefits under the SSS and employee’s compensation 

benefits under PD 626 (EC Law). In the event that the worker is not qualified to avail of the 

benefits under SSS or Phil Health due to the employer, the employer will shoulder all the 

medical expenses until full recovery (Labor Advisory No. 04 series of 2020);  

k) Incorporate COVID-19 Health and Emergency Response Protocols and COVID-19 hotlines 

of designated hospitals and emergency medical centers in the existing Emergency response 

procedures or contingency plans established and Hotlines posted. 

During Construction  

B.1. The LGU shall:  

a)  Assist to the Barangay Council and Contractors in the management of COVID-19 concerns 

that may arise during construction and potentially impact the community;   

b)  Monitor the implementation of the supplemental guidelines through the Project’s regular 

monitoring procedures and activities with the Resident Engineer as lead for the proponent 

LGU. The report on monitoring of compliance to these guidelines shall be submitted monthly 

to the PPMIU/MPMIU Head.   

B.2. The Barangay Council through its Barangay Health Emergency Response Team 

(BHERT) shall:  

a)  Inform the Contractors on the status of the daily health monitoring in the community;   

b)  Remind the community and workers to reduce direct contact and adhere to physical 

distancing during construction;   

c)  Encourage other modes of uptake such as text messaging, call, e-mail, and social media in 

lodging community concerns and feedback through Grievance Redress Mechanism.   

B.3. The Contractor/Sub – Contractor/Suppliers shall:  
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a)  Conduct an inventory of works for the construction sequencing to be followed and undertake 

to uphold the required physical distancing. Barangay Council shall be informed of the revised 

construction sequencing or daily construction works;   

b)  Reduce direct personnel contact to adhere with physical distancing through clustered and 

staggered deployment of employees within the construction sites for easier contact tracing;   

c)  Make work breaks staggered; and during breaks, workers shall stay in the quarters or 

established welfare facilities rather than along the streets or nearby public space;   

d)  Prohibit smoking in public spaces especially while construction is on- going. It shall only 

be allowed only to designated smoking area and after construction work;   

e)  House all employees in their respective quarters for the entire duration of the project covered 

by the Community Quarantine. In case there is a need to leave the said quarters during the 

project duration, "Prior to Deployment" procedures shall be conducted at every instance of re- 

entry;   

f)  Ensure availability of adequate food, potable drinking water, disinfectants, and hand soaps 

to its in-house personnel;   

g)  Assist workers to manage any emerging psychosocial risks, new forms of work 

arrangements and in the promotion and maintenance of healthy lifestyles including diet, rest 

and sleep, exercise and social contacts with friends and family;   

h)  Designate workers in charge of the regular cleaning and disinfection of the premises and 

construction materials;   

i)  Regularly maintain good housekeeping which includes daily cleaning and disinfection of all 

construction facilities such as Field Office, employees’ quarters, and other common area;   

j)  Promote culture of regular cleaning and disinfection among workers and within the premises 

of construction through reminders in tool box meeting and posting of relevant IEC materials; 

  

k)  Observe proper disposal of COVID-19 related PPE (e.g. face masks) by setting up a distinct 

bin labelled as special wastes and adhering to BHERT waste management collection protocols. 

Any face masks that could potentially be reused should be cut into pieces as a safety measure 

to avoid reuse;   

l)  Remind workers, during the conduct of regular tool box meetings, on the relevant 

construction protocols and prevention measures on the specific daily or weekly work tasks;   

m)  Conduct daily monitoring of the pre-and post-work health conditions of workers, including, 

but not limited to, temperature, health, and exposure monitoring, as preventive measures. 

Personnel with manifestation or symptoms relative to COVID-19 shall be immediately isolated 

and quarantined for fourteen (14) days and if necessary, brought to the nearest DOH COVID-

19 treatment facility under strict confidentiality and privacy. Proper protocols in accordance 

with DTI and DOLE Interim Guidelines on Work Place Prevention and Control of COVID-19 

shall likewise be strictly observed. Daily health monitoring   report shall be endorsed to the 

proponent PLGU/MLGU and BHERT (Annex C - PRDP Daily COVID -19 Surveillance Fill-

Up/Checklist Form);  
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n)  Ensure that Project Engineers and Safety Officer assigned at the site shall strictly monitor 

work activities. Said Safety Officer shall conduct daily monitoring in strict compliance with 

DOLE D.vO. No. 13, Series of 1998 and the DTI and DOLE Interim Guidelines on Workplace 

Prevention and Control of COVID-19 with regard to the wearing of additional Personal 

Protective Equipment (PPE) required such as, but not limited to, face masks, safety 

glasses/goggles, face shields, and long sleeve T-shirts, and other measures to contain the spread 

of COVID-19 in the workplace, as provided in these guidelines.   

o)  Discourage sharing of construction and office equipment. However, if necessary, the shared 

equipment must be disinfected in between transfers amongst personnel;   

p)  Ensure that all materials and equipment delivery and disposal shall be conducted by a 

specific team of personnel on an isolated loading/unloading zone while limiting contact with 

the delivery/disposal personnel. All materials and/or equipment entering the construction site 

shall be duly disinfected, as possible;   

q)  Restrict the entrance/visit of non-essential personnel, visitors, and the general public in the 

construction site, employees’ quarters, and field offices. Otherwise, all personnel entering the 

construction site premises on a temporary basis (e.g. delivery truck drivers, inspectors, etc.) 

shall be properly logged and checked for symptoms;   

r)  Strictly prohibit gatherings, liquors, and/or merry – making within the construction site 

premises;   

s)  Provide transport service for off-site employees’ quarters. The transport service shall be 

disinfected before and after use, and social distancing shall likewise be observed therein at all 

times in accordance with DOTr guidelines;   

t)  Regularly clean and disinfect the vehicles and materials. During construction transport and 

delivery services, workers’ shall reduce direct contact with clients. If contact with clients are 

necessary, drivers should ensure minimum safety protocols. All records on transport and 

delivery services (i.e. location of delivery, driver in charge, and client contact information) 

shall be submitted to the proponent PLGU/MLGU and BHERT as reference for contract tracing 

and other necessary assistance;   

u)  Keep errands to be conducted outside the construction site premises at a minimum. Number 

of personnel running errands shall be limited and   shall properly be disinfected and closely 

monitored for symptoms within fourteen (14) days upon re-entry.  

V. Specific Guidelines for I-REAP Enterprise and I-BUILD Other infrastructure 

Operations  

This guideline primarily used as references the Joint DTI and DOLE interim guidelines on 

workplace prevention and control of COVID-19 issued April 30, 2020 and the Department 

of Health Memorandum No. 2020-0220 dated May 11, 2020 with subject Interim Guidelines 

on the Return-to-Work. These issuances were harmonized with PRDP’s Integrated 

Environmental and Social Safeguards Framework (as of October 25, 2018) to come up with 

the COSH guidelines as follow: 

A. Workplace Safety and Health  

A.1. Increase physical and mental resilience  
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The Enterprise Management with the assistance from the proponent PLGU/MLGU shall assist 

workers in maintaining and increasing their physical and mental resilience such as:  

1. Emphasize to workers everyday actions to stay healthy such as eating nutritious food and 

observing a healthy diet, drinking plenty of fluids, having adequate rest and at least eight (8) 

hours sleep, exercising regularly;   

2. Provide free medicine and vitamins, if feasible;   

3. Explore new forms of work arrangement beneficial to the health of  the workers; and   

4. Manage emerging psychosocial risks by providing referral for  workers needing counseling 

or presenting with mental health concerns and facilitating continued social contacts with family 

and friends.   

A.2.Reducing transmission of COVID-19  

1. The Enterprise Management shall assign a “Workplace Coordinator for COVID-19 

concerns”.  

1.1.  He/She may also be the existing Safety Officer if applicable to the Enterprise.   

1.2.  The Workplace Coordinator for COVID-19 shall be in-charge of ensuring the guidelines 

stated herein are implemented accordingly together with the supervision of the Enterprise 

Management.   

1.3.  The proponent PLGU/MLGU shall provide assistance to ensure that the assigned 

Coordinator for COVID-19 receives the proper training.   

2. Prior Entrance in buildings and workplaces  

2.1.  All employers and workers shall:  

 i. Wear face masks at all times and remove the same  only when eating/drinking. 

Employers shall provide the appropriate face masks for workers. Should cloth 

masks be used, the washable type shall be worn but additional filter material 

such as tissue papers inside the masks may be added;   

 ii. Accomplish daily the health symptoms questionnaire and submit to the guard or 

designated safety officer prior to entry;   

 iii. Have their temperature checked and recorded in the health symptoms 

questionnaire. (Annex D – Health Checklist) For any personnel with 

temperature > 37.50 C, even after a 5-minute rest, or if their response in the 

questionnaire needs further evaluation by the Workplace Coordinator, the 

person shall be isolated in an area identified by the Enterprise and not allowed 

to enter the premises. The isolation area should be well ventilated and must be 

disinfected frequently. Workplace Coordinator assigned to assess the workers 

held in the isolation area shall be provided the appropriate medical grade PPE 

by the establishment which shall include but not limited to, face masks, 
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goggles/face shields, and/or gloves; and   

 iv. Spray alcohol/sanitizers to both hands; and provide disinfectant foot baths at the 

entrance if practicable.   

2.2.  Equipment or vehicle entering the hub operational area must go through a disinfection 

process; and   

2.3.  If there will be a long queue outside the office or store premises, roving officers should 

instill physical distancing of one meter.   

3. Inside the workplace  

3.1.  All work areas and frequently handled objects such as door knobs and handles, shall be 

cleaned and disinfected regularly, at least once every two (2) hours;   

3.2.  All washrooms and toilets shall have sufficient clean water and soap, workers are 

encouraged to wash their hands frequently and avoid touching their eyes, nose and mouth;   

3.3.  Sanitizers shall be made available in corridors, conference areas, elevators, stairways and 

areas where workers pass;   

3.4.  Workers, whether in office workstations or in operations area, shall always practice 

physical distancing meaning at   the minimum one (1) meter radius space (side, back and 

front) between workers;  

3.5.  Eating in communal areas is discouraged. It is best to eat in  individual work area and 

all wastes shall be disposed properly. If eating in individual work areas is not possible, the 

employer shall ensure that physical distancing is maintained in dining areas with one worker 

per table and 1- meter distance per worker. It is discouraged that workers engage in 

conversation with masks off during meal times. Tables and chairs shall be cleaned or 

disinfected after every use of the area, and before as well as at the end of the work day; and   

3.6.  Canteens and kitchens should be cleaned and disinfected regularly.   

A.3. Minimize contact rate  

1. Alternative work arrangements, such as working-hour shifts, work from home (WFH), where 

feasible and on rotation basis;   

2. Prolonged face-to-face interaction between workers and with clients are discouraged and 

masks shall be worn at all times and not removed. Meetings needing physical presence shall 

be kept to a minimum number of participants and with short duration. Videoconferencing shall 

be utilized for lengthy discussions among workers;   

3. Office tables should be arranged in order to maintain proper physical distancing. Barriers 

may be provided between tables;   

4. Workstation layout should be designed to allow for unidirectional movement in aisles, 

corridors or walkways;  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5. To maintain physical distancing, number of people inside an enclosed space such as a room, 

store or hall shall be limited;   

6. Use of stairs should be encouraged subject to physical distancing requirements. If more than 

2 stairways are accessible, one stairway may be used exclusively for going up and another for 

going down;   

7. Online system shall be highly encouraged to be utilized for clients needing assistance from 

offices including the use of videoconferencing; and   

8. Roving officers (i.e. Manager, Supervisor, and Workplace Coordinator) shall always ensure 

physical distancing and observance of minimum health protocols.   

A.4. On Reducing the risk of infection from COVID-19  

1. In the event that a worker is suspected as having COVID-19:  

1.1.  The worker shall immediately proceed to the isolation area designated in the 

workplace and never remove his/her mask;   

1.2.  Workplace Coordinator attending to the workers should wear appropriate PPE and 

if needed should require the transport of the affected worker to the nearest hospital. 

Company protocols for transport for suspect COVID-19 cases and for PCR testing, 

should be in place including providing for ambulance conduction. For the micro and 

small enterprises, they may seek help from the Barangay or the Municipal Government. 

Hospitals will report to the DOH for COVID-19 suspect; and   

1.3.  Decontamination of workplace  

i. Workplace shall be decontaminated with appropriate  disinfectant (e.g. chlorine 

bleaching solution and  1:100 phenol-based disinfectant);   

ii. After decontamination of the work area, work can  resume after twenty-four (24) 

hours; and   

iii. Workers present in the work area with the suspect COVID-19 worker shall go on 

fourteen (14) days home quarantine with specific instructions from the Workplace 

Coordinator on monitoring of symptoms and possible next steps. If suspect COVID-19 

worker has negative result, co-workers may be allowed to  report back to work.   

2. In the event that a worker is sick or has fever but is not suspected to have COVID-19 (ex., 

urinary infection, wound infection or any diseases not related to lungs or respiratory tract) the 

employer must advise the worker to take prudent measures to limit the spread of communicable 

diseases, as follows:  

 2.1.  Stay at home and keep away from work or crowds;   

 2.2.  Take adequate rest and take plenty of fluids;  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 2.3.  Practice personal hygiene to prevent spread of disease; and   

 2.4.  Seek appropriate medical care if there is persistent fever,  when difficulty of 

breathing has started, or when he/she becomes weak.   

B. Duties of Employers and Workers B.1. Employer (Enterprise Management) shall:  

1. Provide the necessary Enterprise policies/operating manuals to adapt to the “new normal” 

brought about by the COVID-19 pandemic in consultation with workers. Advocacy and IEC 

programs should be taken from DOH, WHO and reliable sources of information on COVID-

19. Polices may be informed by the risk identification and mitigation process and can include 

the following (as adopted from COVID-19 Info-Sheet on Preventing and Managing related 

Environmental, Social, Health and Safety (ESHS) risks):  

 i. Prevention procedures covering basic hygiene, cleaning and   

 ii. Policies and procedures on how to determine and manage   

iii. Updated working condition policies as appropriate;   

iv. Stakeholder engagement procedures where operations or   

2. Conduct training to guide workers for the transition to the “new normal” and provide proper 

visual reminders/IEC materials for safety policies posted strategically around the workplace to 

ensure workers are well informed and improve compliance;   

3. Coordinate with concerned LGU and government agencies to provide the necessary capacity 

building activities relevant to COVID-19 health protocols, guidelines, and 

management/mitigation measures to prepare and equip farmers, fisherfolks, farmworkers and 

other units who will operate and maintain the facilities;   

4. Ensure non-discrimination of workers: It is recommended to develop and communicate a 

clear policy of non-discrimination to reduce stigma so that employees feel safe reporting illness 

of themselves or within their families. All policies and procedures should be clearly 

communicated alongside contact information and access to a grievance mechanism should 

employees have questions or concerns;   

5. Strengthen the Grievance Redress Mechanism to ensure that there is an open, active, and 

easily accessible communication platform for workers to channel their questions and concerns 

especially regarding COVID-19;   

6. Establish clear and regular communication about preventive measures and precautions to 

workers and, where applicable, contractors, the supply chain, customers, and the wider 

community;   

7. Adhere to the following provisions stated in RA 11058 Sections 5 & 6; Workers’ Right to 

Know and Workers’ Right to Refuse Unsafe Work:   

i. All workers shall be appropriately informed by the employer about all types of hazards in the 
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workplace and be provided access to training, education, and orientation on chemical safety, 

electrical safety, mechanical safety, ergonomics and other hazards and risks; 

ii. The worker has the right of refusal to work without threat or  

8. Put in place policies and mechanisms in particular for the inclusion and protection of the 

vulnerable population such as women, older persons, those with underlying health conditions, 

persons with disabilities and Indigenous Peoples;   

9. Provide resources and materials needed to keep the workers healthy and the workplace safe, 

e.g., masks, soap, sanitizer, disinfectant, PPE, including COVID-19 testing kits. For micro and 

small enterprises that proponent LGU shall provide assistance to the PG especially in accessing 

COVID-19 testing kits;   

10. Observe proper disposal of COVID-19 related PPE (e.g. face masks, face shields, gloves, 

etc.) by setting up a distinct bin labelled as special wastes and adhering to BHERT waste 

management collection protocols. Any face masks that could potentially be reused should be 

cut into pieces as a safety measure to avoid reuse;   

11.Enhance health insurance provision for workers, aside from the mandatory Philhealth, and 

establish appropriate sick leave policies to accommodate the COVID-19 situation;  

12.Establish referral network for employees who will develop symptoms;  

13.Where feasible, provide shuttle services and/or decent accommodation on near-site location 

to lessen travel and people movement;  

14.Adhere to and regularly check recent issuances of the National government and consult 

with/seek further advice from the concerned PRDP offices (RPCO, PSO and NPCO) for any 

further developments that may arise. It is to be recognized that certain enterprises, depending 

on the nature of the enterprise (i.e. food processing, non-food processing, crop production, 

animal raising, aquaculture), may require other additional mitigation measures. For Food 

processing and production related enterprises, we may refer to:  

i. COVID-19 and Food Safety: Guidance for food businesses: Food and Agriculture 

Organization (FAO) and World Health Organization (WHO) dated April 7, 2020; and   

 ii. Department of Agriculture (DA) Guidelines on Food Safety for the Philippine Agricultural 

and Fishery Sectors during COVID-19 Pandemic issued per Memorandum Circular No. 15 

Series of 2020 dated May 13, 2020;   

15.Provide the DOLE through its Regional Office and/or Barangay Council through its 

BERTH, copy furnished DOH, the LGU and PRDP, monthly reporting of illness, diseases and 

injuries utilizing the DOLE Work Accident/Illness Report Form (WAIR), attached as Annex 

E;  

16. Incorporate COVID-19 Health and Emergency Response Protocols and COVID-19 hotlines 

of designated hospitals and emergency medical centers in the existing Emergency response 

procedures or contingency plans established and Hotlines posted;  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17. Ensure that Enterprise Manager and Workplace Coordinator shall strictly monitor operation 

activities. Said Workplace Coordinator shall conduct daily monitoring in strict compliance with 

DOLE D.O. No. 13, Series of 1998 and the DTI and DOLE Interim Guidelines on Workplace 

Prevention and Control of COVID-19 and other supplemental measures, as provided in these 

guidelines.   

B.2. LGU shall:  

1. Extend technical and financial support to the enterprise operations in complying with the 

implementation of these guidelines;   

2. Monitor the implementation of the supplemental guidelines through the Project’s regular 

monitoring procedures and activities. The report on monitoring of compliance to these 

guidelines shall be submitted monthly to the PPMIU/MPMIU Head.   

Mode of Measurement 

Method of Measurement shall be paid for at the contract unit price for the Pay Items shown in 

the Bid Schedule which price and payment shall be full compensation for the provision of 

Personal Protective Equipment (PPE) and Devices, Medicines, Medical Supplies and other 

incidentals necessary to complete the item. 

Basis of Payment 

Payment shall be made on a proportional basis, calculated by multiplying the percentage rate 

of physical progress to the total lump sum amount every progress billing.  

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

B.7 Occupational Health and 

Safety 

Lump Sum 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
 

 

  



PROVINCIAL GOVERNMENT OF LA UNION REFERENCE NUMBER:

Standard Form Number: SF-INFR-55
Revised on: August 11, 2004

Item No. Description Unit Quantity Unit Price Amount
(Pesos)

Project Billboards

  

(Amount in Words)

Occupational Safety and Health Program

  

(Amount in Words)

Mobilization / Demobilization

  

(Amount in Words)

Structure Excavation (Common Soil)

  

(Amount in Words)

Embankment from Borrow

  

(Amount in Words)

Boulder Fill

  

(Amount in Words)
Reinforcing Steel Bar, Grade 40 (Minor 

Structures)
  

(Amount in Words)
Structural Concrete Class A (Minor 

Structures)
  

(Amount in Words)

Stone Masonry

  

(Amount in Words)

Steel Sheet Pile (Slope Protection)

  

(Amount in Words)

Cement Plaster Finish (Plain)

  

(Amount in Words)

Submitted by:
Date:

405 cu.m. 32.68

506 (1) cu.m. 535

104(1)a cu.m 518

518                  -   

103(1)a cu.m. 5.38

104(5) cu.m 5.38

Construction of Cadaclan River Slope Protection (Kilat 
Section), Bumbuneg, San Gabriel, La Union

B.5 ea 1

B.7(2) L.S. 1

Bill of Quantities

Construction of Cadaclan River Slope Protection (Kilat Section), Bumbuneg, San Gabriel, La Union

B.9 L.S. 1

404 kg.

    

Total Bid Amount

9.03

1027(1) sq.m 65

509(b.1) l.m.
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

    (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

    (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

    (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

    (d) Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

    (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (f) Project Requirements, which shall include the following: 

    a. Organizational chart for the contract to be bid;  

    b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

    c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

    (g) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

    (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

    (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  
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duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

    (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

    (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

    (l) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

    (m) Cash Flow by Quarter. 
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