

CONTRACT AGREEMENT

This Agreement made this 8th day of November, 2023 between the **Provincial Government of La Union** (hereinafter called "the Entity") and **Camrock Construction** (hereinafter called "the Contractor).

Whereas, the Entity is desirous that the Contractor execute the Construction of Super Health Center, Pugo, La Union/INFRA-23-08-RA-124 (hereinafter called "the Works") and the Entity has accepted the Bid for Fourteen Million Five Hundred Fifty Two Thousand Two Hundred Twenty Four Pesos and Eighty Four Centavos Only (P14,552,224.84) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of Fourteen Million Five Hundred Fifty Two Thousand Two Hundred Twenty Four Pesos and Eighty Four Centavos Only (P14,552,224.84) or such other sums as may be ascertained, **Camrock Construction** agrees to execute the Construction of Super Health Center, Pugo, La Union/INFRA-23-08-RA-124 in accordance with his/her/its Bid.

4. The *Provincial Government of La Union* agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

CAMROCK CONSTRUCTION
By: 
WILFRED V. MONTINO
President/General Manager/Owner

PROVINCIAL GOVERNMENT OF LA UNION
By: 
RAPHAELLE VERONICA "RAFY" ORTEGA-DAVID
Provincial Governor


MARIGOLD IGME

WITNESSES


RESSIE A. ESTRELLA
Provincial Engineer

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF SAN FERNANDO) S.S.


Before me a Notary Public; for and in the Province of La Union, personally appeared RAPHAELLE VERONICA "RAFY" ORTEGA-DAVID, Provincial Governor, exhibiting her government Identification Card (ID) with ID#97314 issued at San Fernando City, La Union as the Entity and WILFRED V. MONTINO, President/General Manager/Owner of Camrock Construction, exhibiting his/her Community Tax Certificate No. 03244970 issued on Jan 5, 2023 at Baguio City as the Contractor.

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and acknowledged to me that the same is their true and voluntary act and deed and that of the agency/entity they respectfully represent.

This instrument is a Contract Agreement for the Construction of Super Health Center, Pugo, La Union, consisting of two (2) pages including this page wherein this acknowledgement is written have been signed by the Parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL this 8th day of November, 2023 at San Fernando City, La Union.

Doc. No. 456
Page No. 92
Book No. CXXXVIII
Series of 2023


NOTARY PUBLIC
NOTARY PUBLIC
UNTIL DECEMBER 31, 2023
PTR No. 2007145; 1/3/2023
SAN FERNANDO CITY LA UNION
TIN FOLL NO. 28705; 4/1/1976
BIR OR No. 259836; 12/23/2022
LA UNION CHAPTER

4. The *Provincial Government of La Union* agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

CAMROCK CONSTRUCTION
By: 
WILFRED V. MONTINO
President/General Manager/Owner

PROVINCIAL GOVERNMENT OF LA UNION
By: 
RAPHAELLE VERONICA "RAFY" ORTEGA-DAVID
Provincial Governor


MARIGOLD IGME

WITNESSES

RESSIE A. ESTRELLA
Provincial Engineer

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF SAN FERNANDO) S.S.


Before me a Notary Public; for and in the Province of La Union, personally appeared RAPHAELLE VERONICA "RAFY" ORTEGA-DAVID, Provincial Governor, exhibiting her government Identification Card (ID) with ID#97314 issued at San Fernando City, La Union as the Entity and WILFRED V. MONTINO, President/General Manager/Owner of Camrock Construction, exhibiting his/her Community Tax Certificate No. 03244970 issued on Jan 5, 2023 at Baguio City as the Contractor.

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and acknowledged to me that the same is their true and voluntary act and deed and that of the agency/entity they respectfully represent.

This instrument is a Contract Agreement for the Construction of Super Health Center, Pugo, La Union, consisting of two (2) pages including this page wherein this acknowledgement is written have been signed by the Parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL this 8th day of November, 2023 at San Fernando City, La Union.

Doc. No. 456
Page No. 92
Book No. CXXXVIII
Series of 2023


NOTARY PUBLIC
NOTARY PUBLIC
Until December 31, 2023
PTR No. 2007145; 1/3/2023
TIN SAN FERNANDO CITY LA UNION
ROLL NO. 26705; 4/1/1976
ID# OR No. 259836; 12/23/2022
LA UNION CHAPTER