



Republic of the Philippines
PROVINCE OF LA UNION

"The Heart of Agri-Tourism in Northern Luzon by 2025"



BIDS AND AWARDS COMMITTEE

BID BULLETIN

ADDENDUM NO. **11865599-1**

This Addendum No. 11865599-1 is issued to modify or amend items in the Bidding Documents for the project: **Collection, Transportation, Treatment and Proper Disposal of Hazardous and Toxic Health Care Wastes Generated Using Non-Burn Technology for the 5 District Hospitals (Framework Agreement)/ITB No. 2025-01-34**. This shall form an integral part of the Bidding Documents.

In observance of Eid'l Fitr (Feast of Ramadan) under Proclamation No. 839, the scheduled Receipt and Opening of Bids is hereby moved to April 2, 2025 at 10:00 AM. Likewise, the availability of the bidding documents is extended until April 2, 2025.

For guidance and information of all concerned.

(SGD)

RESSIE A. ESTRELLA
BAC Chairperson

March 26, 2025



BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT

To Whom It May Concern:

Please be informed that the Receipt and Opening of Bids for the following projects, originally scheduled for April 1, 2025, at 10:00AM, is hereby postponed to April 2, 2025, at 10:00AM, in observance of Eid'l Fitr (Feast of Ramadhan) under Proclamation No. 839:

TITLE	ABC
1. Supply and Delivery of Drugs and Medicines - Framework Agreement	P70,697,827.06
2. Collection, Transportation, Treatment and Proper Disposal of Hazardous and Toxic Health Care Wastes Generated Using Non-Burn Technology for the 5 District Hospitals - Framework Agreement	P1,157,970.00
3. Periodic Maintenance Services of PGLU Transportation Equipment - Framework Agreement for Vehicles without Service Warranty	P8,572,437.00

This is pursuant to Section 29 of the Revised Implementing Rules and Regulations of the Republic Act 9184 *"In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned."*

Issued this 25th day of March 2025.


ENGR. RESSIE A. ESTRELLA,
BAC Chairperson